Project Title:

Site Visit
Sign In Sheet

PCN 97766, Install Scour Protection — Various Bridges.

Solicitation No: NNK10321100R

Date:

24 Feb 2010, 1000

NAME

COMPANY NAME

PHONE NUMBER

David Shreve

OP-CS-A NASA Procurement
Office

321.867.3456

Daniel Hull TA-B3A 321.867.3981
Lynne Phillips NASA, EMB 321.867.4817
Jerrell Drumgoole NASA, EMB 321.867.3648
Ron Spencer ISC / EG&G 321.867.1184
Kenneth O’Hara ISC / EG&G 321.749.2474
Joseph Bowen URS/ISC 321.867.9557

WARD, JOHN, V.

MISENER MARINE
CONSTRUCTION, INC.

321.703.9442

MOORE, KEITH, H.

MISENER MARINE
CONSTRUCTION, INC.

321.703.9442

ABISAMBRA, JORGE, G.

MISENER MARINE
CONSTRUCTION, INC.

321.703.9442

Kelly, Michael Shane

Kelly Brothers, Inc.
15775 Pine Ridge Rd.
Fort Myers, FL 33908

239.482.7300

Korab,Scott, A

Marine Solutions Inc.
250 Gold Rush #4
Lexington KY 40503

859.608.8983

Van Pelt Jr,. Norman, Treyce

Casper Colosimo & Sons, Inc
135 South Banana River Drive
Merritt Island, FL 32952-2640

321.459.3848

Ware lll, Ralph Marion

Casper Colosimo & Sons, Inc
135 South Banana River Drive
Merritt Island, FL 32952-2640

321.459.3848

Watson, John Thomas

Casper Colosimo & Sons, Inc
135 South Banana River Drive
Merritt Island, FL 32952-2640

321.459.3848

Watson, David Steven

Casper Colosimo & Sons, Inc
135 South Banana River Drive
Merritt Island, FL 32952-2640

321.459.3848

Subjinski, Frank

Lucas Marine Construction, LLC,
3130 SE Slater St.,
Stuart, FL 34997

904.246.6017




Install Scour Protection — Various
Bridges
Solicitation No. NNK10321100R

David Shreve
Contracting Officer
321.867.3456



- Proposal Submission -

Alternative Proposals will not be accepted
3 Copies of SF 1442: Complete Blocks14-20c

3 Copies of all Amendments or acknowledgement
on page 2 of the SF 1442

Section K: Complete Section and the Online
Representations and Certifications (ORCA)

National Aeronautics and Space Administration




roposal Submission -
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2 Copies of Relevant Experience Past
Performance Proposal (See Article L.6)

4 Parts

Part 1. Relevant Experience/Past Performance
Summary

Part 2. Safety Past Performance Supplement

Part 3: Page 1 of the Past Performance
Questionnaire Copies

Part 4: Optional Supplemental Past
Performance Data From Prior
Customers

National Aeronautics and Space Administration
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Two (2) copies of your Safety and
Health Plan in accordance with NASA
FAR Supplement 1852.223-73

One (1) properly executed bid bond in
accordance with NFS 1852.228-73

National Aeronautics and Space Administration




RECENCY: An assessment of the past
performance information will be made to
determine if it is recent. For purposes of this
source selection, recent past performance is
defined as contracts performed within three (3)
years of the date of the issuance of this

solicitation.

National Aeronautics and Space Administration
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Relevant: Past or Current experlence In
performing and managing marine
construction, barge based crane
operations, and placement of
materials underwater.

More Relevant: Recent experience with
construction in the inter-coastal

waterway

More Relevant than Above: Recent experience
with marine mattress

placement

tics and Space Administration
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Subcontracting Plan. e

Required from Large Businesses

National Aeronautics and Space Administration
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- Selection for contract award will be made based
on a best value trade-off between Price and
Relevant Experience and Past Performance
with Price being of equal importance to Relevant
Experience and Past Performance. The
Contracting Officer, exercising prudent business
judgment, will make the source selection decision
based on the proposal representing the overall
best value to the Government. The selection will
be made subject to an affirmative determination
of contractor responsibility in accordance with
FAR Subpart 9.1.

National Aeronautics and Space Administration




Question / Comment Form Submission
Reference Page 56 of 74,
Section L, L.4(b)

Past Performance Questionnaire Submission
Reference Pages 64-68 of 74
Appendix 1

Submission of Proposals
SF 1442, Block 13, Paragraph A

March 2, 2010 / 4:00PM

March 9, 2010 / 4:00PM

March 16, 2010 / 3:00PM







Kennedy Space Center
Center Operations Directorate m—— 2 Cilities Division

Install Scour Protection,
Various Bridges

Pre-Bid Meeting

Presented By: Daniel H. Hull, P.E.



Introductions

Kennedy Space Center
Center Operations Directorate m—— 2 Cilities Division

¢ NASA Team Members

Dan Hull —project manager
David Shreve — contracting officer (procurement)

-
-

» Ken O’Hara — Inspector

» Steve Wallace — Cost Analyst
-

Kris Herpich — Environmental Point of Contact

April 15, 2009 2



The Project Sites

Kennedy Space Center

Center Operations Directorate Facilities Division
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Construction

Kennedy Space Center
Center Operations Directorate m——— -3 Cilities Division

¢ Tasks:
> Dredging
» Replacement of Subaqueous Cables @ JJ RR and IR Bridge

> Placement of Materials
= Filter Fabric
= Bedding stone

= Marine Mattress

Marine Mattress

April 15, 2009 4



Potential Laydown Areas

Kennedy Space Center

Center Operations Directorate Facilities Division

April 15, 2009 5



| Site Highlights / Schedule

Center Operations Directorate m—— 2 Cilities Division

¢ Site Highlights

> Manatees
> Type 2 Turbidity Barrier — full depth
> Inter Coastal Waterway traffic

» Roadway Traffic
= Restrictions — J-C-5 and J-D-4
= Traffic Control Plan (for bridge outages, etc.) — J-C-23 and J-D-4

4 Schedule

» From NTP (see F.1):

= Base: 119 calendar days
= Qthers listed are in addition to the base.

April 15, 2009 6



Questions

Kennedy Space Center
Center Operations Directorate m—— 2 Cilities Division

¢ Questions should be submitted to the CO in writing by
the date posted in the solicitation.

April 15, 2009 7



